

**Government of Jammu and Kashmir**  
**Office of the Executive Engineer Irrigation Division Shopian**

**GIST OF E NIT NO.:- (11) OF 2014-15 (e-Tendering)**

01	Date of issue of Tender Notice	26-02-2015 (05.00 pm)
02	Date of start of downloading.	27-02-2015 (10.00 am)
03	Bid submission start date Technical/ Financial.	28-02-2015 (10.00 am)
04	Bid submission end date.	05-03-2015 (04.00 pm)
05	Deadline for receiving the Hard copy (original DD & EMD)	06-03-2015 (upto 04.00 pm)
06	Date & Time of opening of Bids (online).	07-03-2015 (11.30 am)

S. No	Name of work	Adv. Cost In Lakhs	Cost of Tender Doc.	Earnest Money	Time of completion	Time & Date of opening of Technical Bid	Class of Contract	Head of Account	Tender receiving Authority
1	Construction of Lining walls on left side Kamal Ladi at RD 1100 M, RD 1800 M, RD 1900 M, RD 2030 M, RD 2060 M, RD 2400 M & RD 2550 M.	Rs. 5.38	Rs. 600/-	Rs. 10760/-	20- Days	07-03-2015 at 11.30 AM	"CEE DEE "	4702-AIBP	Executive Engineer Irri. Div. Shopian
2	Construction of Lining wall on both sides of Rawatpora canal branch of Rakhi Litter from RD 2150 M to 2250 M.	Rs. 6.93	Rs. 700/-	Rs. 13860/-	20- Days	07-03-2015 at 11.30 AM	"CEE DEE "	4702-AIBP	Executive Engineer Irri. Div. Shopian
3	Construction of cement concrete lining walls on Aram ladi branch of Rakhi Litter Canal from RD 0 M to 200 M at spots.	Rs. 8.03	Rs. 900/-	Rs. 16060/-	20- Days	07-03-2015 at 11.30 AM	"CEE DEE "	4702-AIBP	Executive Engineer Irri. Div. Shopian
4	Construction of cement concrete lining walls on Aram ladi branch of Rakhi Litter Canal from RD 200 M to 400 M at spots.	Rs. 12.14	Rs. 1300/-	Rs. 24280/-	20- Days	07-03-2015 at 11.30 AM	"BEE CEE &DEE"	4702-AIBP	Executive Engineer Irri. Div. Shopian
5	Construction of Open lined channel from RD 1085 M to 1335 M of Manul Zoura Canal Phase II.	Rs. 38.51	Rs. 3000/-	Rs. 77020/-	30- Days	07-03-2015 at 11.30 AM	"AAY BEE"	4702-AIBP	Executive Engineer Irri. Div. Shopian
6	Construction of Breast Wall on Manul Zoura Canal Phase II at RD 9600 M.	Rs. 9.74	Rs. 1000/-	Rs. 19480/-	20- Days	07-03-2015 at 11.30 AM	"CEE DEE "	4702-AIBP	Executive Engineer Irri. Div. Shopian
7	Construction of Lining wall on Sugan khul from RD 2517 to 2700 M & RD 2735 to 2805 M at spots.	Rs. 7.78	Rs. 700/-	Rs. 15560/-	20- Days	07-03-2015 at 11.30 AM	"CEE DEE "	4702-AIBP	Executive Engineer Irri. Div. Shopian
8	Construction of Open lined channel from RD 2750 M to 2970 M of Manul Zoura Canal Phase II.	Rs. 33.88	Rs. 1500/-	Rs. 33880/-	30 Days	07-03-2015 at 11.30 AM	"SHG"	4702-AIBP	Executive Engineer Irri. Div. Shopian

**Executive Engineer,  
Irrigation Division Shopian.**

Shujah-

