GOVERNMENT OF JAMMU AND KASHMIR
OFFICE OF THE EXECUTIVE ENGINEER, IRRIGATION & FLOOD CONTROL DIVISION HANDWARA
RAJWAR ROAD, HANDWARA — 193221

NOTICE INVITING e-TENDER

e-NIT No: 07-IFCD/HND/2025-26 Dated: 11/09/2025. o .
For and on behalf of Hon’ble Lieutenant Governor of Jammu & Kashmir Union Territory, e-Tenders on pércentage basis are invited from approved and eligible contractors

12-09-2025 1000 Hours

registered with Jammu and Kashmir UT Government for the following work: T
Advertised . 08t of Tender ID No.
S. Earnest Time of Class of Tend
No. Name of work oSt .Money Completion Contract Major Head doce:mee:t
| 1. [ Gabion Wall at Chamb Khul Head and Nagerwari Khul | 2295000 | %5900 | 45Days | CEE/DEE 2702 M&R | z200/-
[ 2 fa‘:;:s“:;':; of gabion wall at Dangerwari Head and Malik Khul at ( 2298000 ( 2 5960 ] 45Days | CEE/DEE 2702 M&R ‘ 2200/
Repatement of flume and construction of lining wall on L/S of M&R Z200/-
L 3. Langate G ra Khul at Lalbugh Z 300000 ¥ 6000 45 Days CEE/ DEE 2702
Construction of Lining wall Gabion crate Revetment and Allied
4. | works on L/S of Wajhama Walerhama Minor near Priamary School | ¥200000 T 4000 30 Days CEE/ DEE 2702 M&R % 200/-
Wajhama )
50“5:“2‘““ of lining wall on L/S of Langate Ganapora Khul at , 129000 ’ 22580 ( 30Days | CEE/DEE 2702 M&R 2 200/-
6 Constructrion of gabion crate revetment on L/S of Kanihama Nallah ] % 450000 ’ 9000 [ 45 Days CEE/ DEE 2711 M&R 2 200/-
Flood protection work BWO raising of lining wall on R/S of litter
[ 7. [ nallah at Zargar Mohalla Handwara Z249000 T 4980 30 Days CEE/ DEE 2711 M&R Z200/-
’ 8 ] e MO Ghaisas Rovemes an R Sel VY I 2 180000 ( 23600 ‘ 30Days | CEE/DEE 2711 M&R 2200/~
Construction of Gabion crate revetment on R/S of Pohroo Nallah
I 9. | NLO Gh. Rasool Gojree, Ab, Rahim Gojree and others I Z330000 ' T 6600 ‘ 45Days CEE/ DEE 2711 M&R Z200/-
Anti-Erosion work BWO Construction of lining wall on R/S of Vij
I 10. I Nallah D/S Culvert at Vilgam near H/O Ab. Hamid Shah & others ’ Z 179000 ( T 3580 ) 30 Days CEE/ DEE 2711 M&R T200/-
Position of AAA: Sanctioned vide DSE Hydraulic Circle Kupwara H/Q Handwara Accord Order No. 08/DSE/HH/DB of 2025-26 Dated: 02/09/2025.
Position of T.S.: Under Process. .
Position of funds: Assured.
Authorizatiop l?y: Distnct Superi.ntendl:n.g .E.ngin?er'Hydra.ulic ?ircle Kupwsrn H/Q Handwara vide No. DSE/HH/DB/1210-11 Dated: 02/09/2025.
The NIT consisting of Qualifying information, eligibility criteria specifications, bill of quantities (B.0.Q), set of terms and conditions of contract and other details can be seen/downloaded from
website www.jktenders.gov.in from:
1. [ Publishing Date 11-09-2025 1800 Hours_| 7 .
l !
l ’ﬁmtive Engineer:

' 2. | Download Date Start JI

| 3. | Tender Submission date Start | 12-09-2025 1000 Hours
4. | Tender Submission date Ends | 02-10-2025 1500 Hours | C Division Ha
5. | Date of Opening | 03-10-2025 1400 Hours |

No:-APCD/HND/Camp/ 2659 -§Q i

Dated: 11/09/2025




GOVERNMENT OF JAMMU AND KASHMIR
OFFICE OF THE EXECUTIVE ENGINEER, IRRIGATION & FLOOD CONTROL DIVISION HANDWARA
RAJWAR ROAD, HANDWARA — 193221

NOTICE INVITING e-TENDER
e-NIT No: 07-IFCD/HND/2025-26 Dated: 11/09/2025.
For and on behalf of Hon’ble Lieutenant Governor of Jammu & Kashmir Union Territory, e-Tenders on percentage basis are invited from approved and eligible contractors

registered with Jammu and Kashmir UT Government for the following work: ‘
Advertised N Cost of Tender ID No.
S. Earnest Time of Class of : |
} No. Name of work cost Money Completion Contract Major; Hexd d—;-:::-nee;t 3
| 1. | Gabion Wall at Chamb Khul Head and Nagerwari Khul | 7295000 | %5900 45Days | CEE/DEE 2702 M&R 2200/~ |
[ ,, | Construction of gabion wall at Dangerwari Head and Malik Khul at | 7596000 | #5060 | 45Days | CEE/DEE 2702 M&R 2200/-
various spots
! Repatement of flume and construction of lining wall on L/S of A
3. ! Langate G ra Khul at Lalbugh %300000 ¥ 6000 45 Days CEE/ DEE 2702 M&R %200/ |
Construction of Lining wall Gabion crate Revetment and Allied
4. | works on L/S of Wajhama Walerhama Minor near Priamary School | 200000 Z4000 30 Days CEE/ DEE 2702 M&R 200/~ |
Wajhama |
5::‘53”“;,“0“ of lining wall on L/S of Langate Ganapora Khul at 2129000 | 22580 | 30Days | CEE/DEE 2702 M&R 2200 |
Construction of gabion crate revetment on L/S of Kanihama Nallah % 450000 29000 45 Days CEE/ DEE 2711 M&R 2200/
Flood protection work BWO raising of lining wall on R/S of litter
[ 7 nallah at Zargar Mohalla Handwara 4 249000 74980 30 Days CEE/ DEE 2711 M&R Z200/-
Anti-Erosion work BWO Gabion crate Revetment on R/S of Vij
’ 8. Nallah at Hadoona Z180000 T 3600 30 Days CEE/ DEE 2711 M&R Z200/-
Construction of Gabion crate revetment on R/S of Pohroo Nallah A
l 9. l NLO Gh. Rasool Gojree, Ab. Rahim Gojree and others Z330000 T 6600 45Days CEE/ DEE 2711 M&R 2200/~
Anti-Erosion work BWO Construction of lining wall on R/S of Vij
’710. Nallah D/S Culvert at Vilgam near H/O Ab, Hamid Shah & ofhers T 179000 T 3580 30 Days CEE/ DEE 2711 M&R T200/-
Position of AAA: Sanctioned vide DSE Hydraulic Circle Kupwara H/Q Handwara Accord Order No. 08/DSE/HH/DB of 2025-26 Dated: 02/09/2025.
Position of T.S.: Under Process.
Position of funds: Assured.
Authorization by: District Superintending Engineer Hydraulic Circle Kupwara H/Q Handwara vide No. DSE/HH/DB/1210-11 Dated: 02/09/2025.

The NIT consisting of Qualifying information, eligibility criteria specifications, bill of quantities (B.0.Q), set of terms and conditions of contract and other details can be seen/downloaded from
website www.jktenders.gov.in from:

.| Publishing Date 11-09-2025 1800 Hours
[2. | Download Date Start 12-09-2025 1000 Hours
[ 3. | Tender Submission date Start 12-09-2025 1000 Hours

4, | Tender Submission date Ends 02-10-2025 1500 Hours
5. | Date of Opening 03-10-2025 1400 Hours

No:-IFCD/HND/Camp/ 24 $9-§8
Dated: 11/09/2025
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TERMS AND CONDITIONS

Tenders must be accompanied with cost of tender document in the shape of Treasury Challan in favour
of Executive Engineer (I&FC) Division Handwara, payable at Treasury Office.
The Tenders for the works shall remain valid for a period of 90 (Ninety) days from the date of

opening of Tenders.
The Tenders shall be deposited in Electronic format on the departmental website

www.jktenders.gov.in .
The Tender uploaded on the website up to due date and time will be opened on the schedule date and
time or any other date convenient to the tender opening authority in the Office of the Executive
Engineer (I&FC) Division Handwara, in presence of the Tenderers who wish to be present. In case of
holiday or office happening to be closed on the basis of the opening of the Tender/date of submission of
Hard copies, the same will be on the next working day at the same time and venue.
The earnest money shall be forfeited if:-
Any Tenderer withdraws his Tenders/tender during the period of Tender validity or makes any
modification in terms and conditions of the Tender.
Failure of Successful tenderer to furnish the required performance security within the specified time limit.
The tenderer shall have to execute the agreement within 07-days after fixation of contract.
Every participating bidder/ supplier/ contractor has to mandatory disclose the bank account
Number which is linked with their GST at the time of bid submission. No payment shall be
released by the Govt. Deptt./ Agency to any other bank account except the one linked with GST
registered number of the successful bidder.

Instructions to Tenderer regarding E-Tendering process: -

Tenderers are advised to download Tender submission manual from the “downloads” option as well as
from “Tenderers manual Kit” on website www.jktenders.gov.in acquaint Tenders submission
process.
To participate in tendering process, Tenderers have to get digital signature certificate (DSC) as per
information technology act. 2000. Tenderers can get digital certificate from approved vendor.
The Tenderer have to submit their Tenders online in electronic format with digital signature. No
financial Tender will be accepted in physical form.
Tender will be opened online as per time schedule mentioned above.
Tenderers must ensure to upload scanned copy of all necessary documents like Earmest
Money/PAN/GSTR/Treasury challan under MH 0702 in respect of work, Registration Card duly
renewed, verified and submitted hard copies thereof physically to tender receiving authority before
date of opening of Tender. Moreover tenderers should upload their E-Mail address/WhatsApp No.
Mobile No. for the purpose of any type of correspondence.
Note: Scan all documents on 100dpi with black and white options.
The department will not be responsible for delay in online submission due to any reason.
Scanned copy of cost of tender document in shape of Treasury Challan under MH 0702 in respect of
Irrigation and Flood Control Works and BID Security must be uploaded with the Tender. The original
Treasury Challan (Cost of Tender Document)) and relevant documents to be submitted to the tender
receiving authority.
The date of start of the work shall be reckoned within one week from the date of issuance of
LOI/Contract allotment as the case may be. .
Penalty for delay in completion: - Since these works are of emergent nature the contractor has to
complete the work within stipulated time. In case the contractor delays the execution/completion of
work then he shall be prohibited from further participation in tendering in this office for the time as
deemed necessary by this division & any other action viz Forfeiture of eamest money deposit,
performance security/ no payment of partial work or whatsoever the case may be.
Advance Payments: No mobilization advance equipment advance shall be paid.
Retention Money: 10% shall be deducted from each running bill of the successful contractor which
shall be released after completion of work in all respects.
The tender receiving authority reserves the right to accept or reject any tender or all tenders without
assigning any reason thereof.
No excess amount shall be paid if the work done claim is found in excess to the advertised amount. And
any excess work that is otherwise done by the contractor shall be the risk of contractor himself/AEE
Concerned.
In case L1 backs out, the divisional office shall be at liberty to take a final call (fresh/ re-tender) in the
interest of general public /beneficiaries/ Department.
If the successful bidder/ allotee fails to execute the work within stipulated time, the agency shall be
recommended for blacklisting/ barred from future participation in tendering.
The Successful bidder has to provide 5% performance security in shape of CDR, FDR, at the time of
allotment of work/ award of contract.
The Bid shall be out rightly rejected if the rates quoted for any item are unrealistic. For abnormally low
bids the bidders have to give detail price analysis in terms of clause 5.6.4 of Manual of procurement of
works 2019.
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The payment shall me made only after funds are available under proper head of account by this office

and further this office would not be involved in any litigation process by way of filling cases in any

court for non-payment.

The successful bidder L1 has to attend the divisional office for the purpose of negotiation of rates/

allotment/ agreement within 07 days from the opening of tender. In case he fails to do so it shall be

presumed that he is not interested in executing the said work, further course of action as warranted
under rules shall be taken by this office.

The Employer shall not be held liable for any delays due to system failure beyond its control. Even
though the system will attempt to notify the bidders of any bid updates, The Employer shall not be
liable for any information not received by the bidder. It is the bidders’ responsibility to verify the latest
information related to this bid.

All duties, taxes and other levies payable by the contractor under the contract shall be included in the
total price.

The bidder is advised to visit the site of works at his own expense and obtain all information that may
be necessary for preparing the bid. Each bidder shall submit only one bid. Bidders should not contact or
collude with other competing bidders in matters relating to this bid.

The e-procurement system provides for online clarifications.Clarifications requested through any other
mode shall not be considered by the Employer. Response of the Employer including a description of the
inquiry, but without identifying its source, shall be uploaded on the e-procurement portal for
information of all Bidders. It is the bidder’s responsibility to check on the e- procurement portal, for any

clarifications or amendments to the bidding documents.
To qualify for award of contract bidder should not have been debarred (or dealings suspended) on the

dates of bid opening by the Central/State Governments/undertakings.
Information relating to evaluation of bids and recommendations for the award of contract shall not be
disclosed to bidders or any other person(s) not officially concerned with the process until the award to
the successful bidder is announced
The Employer will award the contract to the bidder whose bid has been determined to be substantially
responsive and who has offered the lowest evaluated bid price and who meets the specified qualification
criteria.
Notwithstanding the above, the Employer reserves the right to accept or reject any bids and to cancel
the bidding process and reject all bids at any time prior to the award of contract.
The “Defects Liability Period” for the work is one year from the date of taking over possession after
completion of work or one full monsoon season whichever occurs later. During this period, the
contractor will be responsible for rectifying any defects in construction free of cost to the Employer.
Supply of all construction materials including cement and steel as per the specifications (ISI
certification marked goods) shall be the responsibility of the contractor.
The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.
Fundamental breaches of Contract include, but shall not be limited to the following
The contractor stops work and the stoppage has not been authorized by the Engineer;
The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Engineer;
The Contractor has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract.
If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure
and leave the Site as soon as reasonably possible.
If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement,
the parties shall first attempt to settle the dispute through mutual and amicable consultation.
In the event of agreement not being reached, the matter will be referred for arbitration by a Sole
Arbitrator not below the level of retired Chief Engineer/ Superintending Engineer, (not connected in
part or whole with this Project in his service) to be appointed by the first party. The Arbitration will be
conducted in accordance with the Arbitration and Conciliation Act, 1996.The decision of the Arbitrator
shall be final and binding on both the parties.
The Contractor preferably will use unskilled/semi-skilled labour from the surrounding area to give the
maximum benefit to the local community whenever this is possible.
The Contractor will construct and maintain all labour accommodation in such a fashion that
uncontaminated clean water is available for drinking, cooking, bathing and washing.

Fans and proper ventilation (turbine type ventilators) will be provided in labour accommodation.
Workers will be provided with beds and no worker will be allowed to sleep on the ground.

Necessary HIV/AIDS prevention measures will be put into place and awareness programs at least once

in a quarter shall be organized.
Though no tree cutting or vegetation removal is required for the construction of the works, the
Contractor shall take precautions to avoid damage to trees and vegetation in the off-site areas of

operation.
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The Contractor shall ensure that civil work and related activiti )
of materials and debris disposal are carried out in a m o Such as clearing and grubbing,

’ anner that avoid i
The waste water from construction zone and/ or s water logging,.

i ’ camp sites should i i
bodies or in a manner that causes a possibility of water logging. not be disposed into nearby water

The Contractor shall procure material from quarries/
[ rushers/
licensed by the State Govt. A copy of such i o Cos ot have b e

; an approval and/ or consents from the i
shall be submitted to the Engineer prior to uring and usi i S e g autharity
From spprove ot o Yo procuring and using the material. Sand shall be procured
The Contractor will make sure that during the construction work all isi

! ' relevant provisions of the Buildi
and Other Construction Work?rs (Regulatu?n of Employment and Conditions of Services) Act, 1;;6 :ﬁ
adhered to. The Contractor will comply with all the precautions as required for ensuring the safety of
the workmen as per country’s labour regulations and Int

h ernational Labour Organizati
Convention No. 62 as far as those are applicable to this contract. ‘ on (10}

?hli measures require.d.for ensuring safety and health of the workers shall be taken up by the Contractor.
s 1qc1udes provision axgd enfqrcement on use of appropriate personal protective equipment;
precautions to be taken during Building Demolition, first aid facilities at camp, plant site and work

Zones; emergency response arrangements; proper storage of hazardous/ toxic and/or polluting materials;
measures for ensuring electrical, fire and mechanical safety arrangements.

'l:he Contractor shall provide and ensure enforcement with zero tolerance the following:
i. Hard hat or helmets to all workers, supervising staff and inspecting official entering work site,
plant area, and engaged in loading/ unloading/ demolition operations.

During reinforcement/ fabrication operation, helmets, protective eye wear, gum boots and hand
gloves shall be provided to labour/ workers at the construction site.

iii. Safety vests will be used by workers when on the construction site.

iv. Protective footwear, protective goggles and nose masks (as required) will be provided to the
workers employed. These shall be provided to all workers employed for handling of cement,
mortar, concrete and similar dust generating operations shall be provided.

v. Welder’s protective eye-shields will be provided to workers who are engaged in welding works.

vi. Earplugs will be provided to the workers exposed to high noise levels.

vii. Nettings below and on the sides of overhead construction to prevent mishaps due to accidental fall

of a workman, tool and/ or debris shall be provided.

viii. Proper moving guards will be provided at all moving machines, like motors and pulleys.
The Contractor will make required arrangements so that in case of any mishap in the construction site,
all necessary steps can be taken for prompt first aid treatment.
The Contractor will arrange for Readily available first aid box including an adequate supply of
sterilized dressing materials and appliances as per rules shall be provided in all work zones
All supervisory staff shall be provided with mobile phones for better communication across all
operational areas, in case of emergency or otherwise. '
All precautionary measures for prevention of pollution on account of the construction work (including
both on-site and off areas) shall be implemented as per the requirements/ standards of CPCB, SPCB and
in line with measures listed in this EMP.
Contractor will choose/ select a material source after assessment of the availability of sufficient
materials, quality and compliance to environmental regulatory requirements .
Vehicles, equipment and machinery for construction will confirm to relevant Bureau of Indian Standard
(BIS)/ CPCB standards. ‘
Contractor will ensure that all vehicles, equipment and machinery used for construction work are
regularly maintained and in good working condition. The Contractor will submit PUC certificates for all

i uipment/ machinery used for the project. : .

zlln;::cyauegongal:ly measures virsya vis ensuring adherence to the guidelines related to Air pollution, water
pollution, Noise Pollution and disposal of debris & waste shall be taken by .the contractor. S andal
After the completion of works and prior to handing over for usage, the site has to be c}ean d an Y
waste materials/debris has to be removed and disposed at pre-approved demgpated locathn.s/sn.tes. e
clean-up and restoration operation has to be implemented by the Contractor prior to demobilization. "
In respect of works involving cement, reinforcement steel, structural steel & linked components, the
expenditure from the total allotted amount shall be restricted to 25% only.
All other terms, conditions are as per the PWD form 25 (Double agreement form).
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1.3
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1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12.

1.13.

Preamble to the Bill of Quantities

General
The bill of quantities shall be read in conjunction with the Instruction to Bidder, General and Conditions of

Contract, Specifications and Drawings.

The Contractor shall be deemed to have visited the site and read and examined the Tender Documents

before completing the Bill of Quantities and filling the rates. The Drawings, Specifications, Schedules etc.

are to be considered as explanatory of each other and no advantage shall be taken of any omission in tender

documents. '

The Contractor shall be deemed to be fully conversant with and to have made full allowance in his Tender
for the site conditions, the nature and complexity of the work  to be undertaken, the other extensive
development and construction work currently being or which may be executed on and around the Site and
all changes in the nature and condition of the Site from that existing at the time of Tender.

General directions and descriptions of scope of work and materials given in the Specification or shown in
the Drawings are not necessarily repeated in the Bill of Quantities and reference is to be made to the
Specification and the Drawings for this information.

The Bill of Quantities is an estimate of the quantities of work involved and is to be used as a basis for
pricing of the Tender and for valuation of the work executed, in conjunction with instructions to Bidders,
General and Condition of contract, Technical specifications and Drawings

The quantities shown in the Bill of Quantities are approximate only and may be subject to variation. The
quantities shown should not be considered as limiting or defining the extent of work to be done and
material to be supplied by the Contractor. The contractor shall ascertain the actual quantities of materials
required before placing orders.

Quantities given in the Bill of quantities for the various items are approximate only and are given to
provide a common basis for tendering. The basis of payment will be the actual quantities of work carried
out, as measured by the Engineer and valued at the rates of prices quoted in the Bills of Quantities where
applicable, and otherwise at such rates for prices as may be fixed within the terms of the contract.
Variations in the quantities of work in the Schedule shall not vitiate the contract.

Extra items of work shall not vitiate the Contract. The Contractor shall be bound to execute extra items of
work as directed by the Engineer. The rates for extra items of works will be as per rates decided under
Contract Conditions.

The rates quoted in the schedule shall be all inclusive value for the work described and be deemed to
include for all the Contractor’s liabilities and obligations and all risks set forth or implied in the document
and all matters and things necessary for the proper construction, of the Works including surveying, setting
out, plant, labour, supervision, materials, erection, maintenance, insurance, profit, taxes and duties together
with all general risks liabilities and obligations set out or implied in the Contract.

It is to be expressly understood that the measured work is to be taken net (not withstanding any system or
practice to the contrary) according to the actual quantities wherein finished according to the Drawings or as
may be ordered from time to time by the Engineer and the cost calculated at the respective prices, without
any additional charges for any necessary or contingent works connected therewith. The rates quoted are for
works in-situ and complete in every respect. Unless the Bill of Quantities specially indicates to the
contrary, the constructional plant and temporary works will not be measured.

Unless otherwise stated, all items are measured net and no allowance will be made for wastage, working
space, bulking or shrinkage, overlaps and the like. For supply or transportation of sand etc., deduction for
bulk age/voids will be done as per provisions in IS codes /CPWD specifications.

The unit rate should be entered against each item in the Bill of Quantities and shall be written in figures.
Any item left un-priced will be deemed to be included for elsewhere in the Bill of Quantities or the
Schedule and hence the rate for that item will be taken as NIL.
In case any discrepancy is found between the quoted rates and the amounts, the unit rates will be taken as
correct.

Earthworks
2.1 The unit of measurement for earthworks where measured separately shall be Cubic Meters for all
types of soils including hard rock.

2.2 The rates for excavation shall include for all plant, materials and labour required for excavation
irrespective of depth in any material and in any location and shall also include for all temporary
diversions, support and protection of any existing services and utilities, temporary support and
maintenance of the excavation, dewatering, any additional excavation necessary to provide
working space, refilling to any over excavation with materials as required by the specification or
shown on the drawings, multiple handling and stack piling materials required for filling anywhere
on the site, backfilling with materials as required by the specification or shown on the drawing
(excluding the cost of outside material) compaction. Disposal of surplus earth is included in
excavation item. e
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3.0 Dewatering . )
ill of Quantities shall be deemed to include all charges on account of

3.1

32

40 Approaches to Work Site

The rates for all items in B
dewatering, diversions, ring bund, pro
arrangements/items that are not listed and

satisfaction of engineer in charge.
unt of dewatering of any kind which the contractor has to carry

Nothing extra shall be paid on acco
out during the execution of works, the rate of dewatering of all kinds such as but not limited to,
rainfall, snowfall, springs, wells, underground, sub-surface or surface water, water from broken

PHE Lines, drainage pipe lines, drains or any other utility, stagnant water of any kind, flood water,
is deemed to be included.

tection bunds of any kind etc and all such hidden
are necessary for execution of all BOQ items, to entire

Provision for access and approach to all construction sites is the responsibility of contractor and no

payment will be made on this account.

4.0 Allied Works
house has been proposed. In addition, allied works such

60  Safety

Note:

Under Item No. 10, flooring of the pump
as clearance of the intake channel/sump
pump house have also been proposed, whi

with iron grating cover and minor repair works of the
ch shall be paid as per actuals/LMR.

The contract rates shall be deemed to include all costs of compliance with safety requirements
(barricading of roads, night lamps for lighting, watch and ward caution boards, safety ribbons sign
1 items given in BOQ shall be deemed to include all

boards & etc) & Specifications. The rates for al
costs on account of traffic diversions and all such hidden assessment/items which are not listed to

entire satisfaction of Engineers In charge.

Following points shall be kept in view while filling up the BOQ in financial bid.

Item for which no rate or price has been entered in will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities
Unit rates and prices shall be quoted by the bidder in Indian Rupees.

No: - IFCDHND/Camp/ 26S9- 61 n
Dated: 11/09/2025. M
‘ % -

Copy to the:-

01. Chief Engineer Kmr. I&FC Department Srinagar for favour of informatio!

NIT be got uploaded on our official website. (B.0.Q’s enclosed).

02. District Development Commissioner, Kupwara for favour of information.
03. Superintending Engineer Hydraulic Circle District Kupwara, H.Q. Handwara for favour of
information (B.0.Q’s enclosed).

04. Dy. Director Information Department Srinagar for favour of information with the requested that eNIT
may kindly be published in at least two leading Daily Newspapers (English/Urdu) of the valley before
the online tenders submission ends and a copy of the Newspapers in which the NIT is published be
sent to this office for record and reference, please.

05-07 Assistant Executive Engineer Flood Control Sub Division Handwara/ Irrigation Sub Division
Handwara/ Irrigation Sub Division Langate for information

08 HD Divisional Office for information.

09 Contractors Association Handwara for information.

10 Notice Board.

11 NIT File.
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