

**Govt. of Jammu and Kashmir**

**OFFICE OF THE EXECUTIVE ENGINEER FLOOD CONTROL DIVISION ANANTNAG**

**E-NIT NO.01 of 2019-2020.**

For and on behalf of Governor of Jand K State , e-tenders on item rate basis are invited from approved and eligible contractors/ SHG registered with JandK State Govt. for the following works:-

S.No	Name of Work	Estd. Cost (Rs in Lacs)	Earnest Money	Time for completion	Class of Contract	Cost of Tender Document	Major Head	Tender Receiving Authority
1.	Construction of F.P work on RS of Aripath Nallah at Hyder colony DS Ashajipora bridge by way o laying of toe crates and earth filling and stone pitching at RD 2200-2300 mtrs.	21.12	21120/-	25 DAYS	SHG	1600/-	<b>4711</b>	
2	Construction of FP work by raising and strengthening of earth filling DS Donipawa bridge by way of laying of toe crates,earth filling and concrete pitching at RD 1390 mtrs to RD 1530 mtrs.	11.48	11480/-	17 DAYS	SHG	900/-		
3	Construction of F.P work on RS of Aripath Nallah at Hyder colony by way o laying of toe crates and earth filling and stone pitching at RD 2300-2400 mtrs.	35.16	35160	30 DAYS	SHG	2700/-		
4	Construction of F.P work on RS of Aripath Nallah at Hyder colony by way o laying of toe crates and earth filling and stone pitching at RD 2400 -2500 mtrs.	25.51	51020/-	25 DAYS	AAY BEE	1900/-		
5	Construction of F.P work on RS of Aripath Nallah at Hyder colony by way o laying of toe crates and earth filling and stone pitching at RD 2500-2560 mtrs.	16.49	32980/-	20 DAYS	BEE CEE	1250/-		
6	Construction of F.P work on RS of Aripath Nallah at Hyder colony by way o laying of toe crates and earth filling and stone pitching at RD 2980-3080 mtrs.	31.22	62440/-	30 DAYS	AAY BEE	2300/-		
7	Construction of F.P work on RS of Aripath Nallah at Hyder colony by way o laying of toe crates and earth filling and stone pitching at RD 3080-3180 mtrs.	32.53	65060/-	30 DAYS	AAY BEE	2400/-		
8	Construction of F.P work on RS of Aripath Nallah at Hyder colony by way o laying of toe crates and earth filling and stone pitching at RD 3180-3280 mtrs.	33.62	67240/-	30 DAYS	AAY BEE	2500/-		
9	Construction of F.P work on branch of Bringi nallah at DC colony Mominabad near house of Gull Mohd Deva by way of cement concrete lining wall/jacketing.	0.88	1760/-	07 DAYS	DEE	100/-		
10	Construction of FP work on RS Aripath Nallah at DS Donipawa bridge by way of laying of crates and earth filling and stone pitching at RD 150 mtrs to 550 mtrs	28.75	57500/-	25 DAYS	AAY BEE	2100/-		

**Ex. Engineer F.C Division Anantnag**

11	Construction of FP work by raising and strengthening of earth filling DS Donipawa bridge by way of laying of toe crates,earth filling and concrete pitching at RD 550 mtrs to RD 970 mtrs.	32.98	<b>32980/-</b>	30 DAYS	SHG	<b>2400/-</b>
12	Construction of FP work by raising and strengthening of earth filling DS Donipawa bridge by way of laying of toe crates,earth filling and concrete pitching at RD 970 mtrs to RD 1390 mtrs.	40.21	<b>80420/-</b>	40 DAYS	AAY	<b>3000/-</b>
13	Construction of FP work by raising and strengthening of earth filling DS Donipawa bridge by way of laying of cement concrete lining wall an stone pitching at RD 1680 mtrs to RD 1700 mtrs.	3.49	<b>6980/-</b>	10 DAYS	DEE	<b>250/-</b>
14	Construction of Fp work on RS of Aripath Nallah behind District Hospital by way of cement concrete lining wall cum stone pitching from RD 1700 to 1800 mtrs.	15.15	<b>15150</b>	15 DAYS	SHG	<b>1100/-</b>
15	Repairs of gate at Gandhanjipora Bijbehara L/S of River jehlum.	3.84	<b>7680/-</b>	08 DAYS	DEE	<b>300/-</b>
16	Construction of FP work on RS of Bringi nallah at Ruhu U/S Monghall bridge by way of S and B bund /toe crates/pitching RD 1250 mtrs.	6.64	<b>13280/-</b>	12 DAYS	CEE DEE	<b>500/-</b>
17	Construction of FP work on RS of Rather Khul B/O Lidder Nallah near the house of Mohd Ibrahim Gilkar at SK colony Anchidoora by way of cement concrete lining wall.	4.75	<b>9500/-</b>	08 DAYS	DEE	<b>350/-</b>
18	Construction of FP work by way of cement concrete lining wall at Qazibagh near the house of Adil basher on Lidder Nallah branch Rather Khul.	1.81	<b>3620/-</b>	05 DAYS	DEE	<b>100/-</b>
19	Construction of FP work by way of cement concrete lining wall at Fatehpora Dungi Nallah b/o Sandran nallah near the land of Ab. Aziz Bhat.	6.51	<b>13020/-</b>	10 DAYS	CEE DEE	<b>500/-</b>
20	Construction of F.P work on Aripath Nallah at Khul Nowgam by way of laying of toe crates.	3.61	<b>3610/-</b>	08 DAYS	SHG	<b>250/-</b>
21	Cloure of ramps on L/S of River Jehlum at village Jafferpora Marhama.	1.81	<b>3620/-</b>	05 DAYS	DEE	<b>100/-</b>

**4711**

**Ex. Engineer F.C Division Anantnag**

22	Construction of FP work by raising and strengthening of earth filling DS Donipawa bridge by way of laying of cement concrete lining wall an stone pitching at RD 1530 mtrs to RD 1680 mtrs.	24.95	24950/-	25 DAYS	SHG	1900/-	<b>4711</b>	<b>Ex. Engineer F.C Division Anantnag</b>
23	Closure of ramps on R/S of River Jehlum at village Keypora /sethar Halmulla.	1.16	2320/-	05 DAYS	DEE	100/-		
24	Construction of FP work by way of closure of Ramps on L/S of River Jehlum at village Hamzipora /Donipora.	0.98	1960/-	04 DAYS	DEE	100/-		
25	Closure of ramps on L/S of River Jehlum at village Semthan.	0.996	1992/-	04 DAYS	DEE	100/-		
26	Closure of ramps on R/S of River Jehlum at village Gandhanjipora Bijbehara.	0.93	1860/-	04 DAYS	DEE	100/-		
27	Construction of Erosion control work on R/S of Ardwani Nallah at Thaijwara near the land of Ab. Rashid and Shabir Ahmad Ashwar.	3.67	7340/-	07 DAYS	DEE	300/-		

1. The NIT Consisting of qualifying information , eligibility criteria , specifications , bill of quantities (BOQ) set to terms and conditions of contract and other details can be seen/ downloaded from the departmental website [www.jktenders.gov.in](http://www.jktenders.gov.in) from :-

1.	Publishing date	05.07.2019	At 5:00 PM
2.	Download Date Starts	05.07.2019	At 5:00 PM
3.	BID Submission Date Starts	05.07.2019	At 5:00 PM
4.	BID Submission Date Ends	15.07.2019	Upto 4.00 P.M
5.	Date of opening of tenders	16.07.2019	At 11.00 A.M

2. The bids shall be deposited in electronic format on the departmental website [www.jktenders.gov.in](http://www.jktenders.gov.in)
3. The bids uploaded on the web site up to date and time will be opened on **16.07.2019 at 11.00 P.M** in the office of the Executive Engineer FC Division Anantnag in presence of the bidders who wish to attend. In case of holiday or office happening to be closed on the basis of opening of the bid, the same will be opened on the next working day at the same time and venue.
4. Bids must be accompanied with cost of tender document in the shape of **E-Chalan/Treasury Receipt** under **Major Head 0702** in favour of Executive Engineer Flood Control Division Anantnag payable at Anantnag and earnest money / BID security in shape of CDR/FDR pledged to tender receiving Authority, the bids for the work shall remain valid for a period of 90 (Ninety) days from the date of opening of bids.
5. The earnest money shall be forfeited if-
- I. Any Bidder / Tenderer withdraws his Bids / Tender during the period of BID validity or makes any modification in terms and conditions of the BID.
  - II. The contractor fails to execute the agreement within 10 days after fixation of contract.
6. Instruction to bidder regarding e-tendering process :- Bidders are advised to download bid submission manual from the "Downloads" option as well as from "Bidders Manual" on website [www.jktenders.gov.in](http://www.jktenders.gov.in) acquaint bid submission process.
- a. To participate in bidding process bidders have to get Digital Signature Certificate (DSC) as per information Technology Act 2000
  - b. Bidders can get Digital Signature certificate from approved vendors.
  - c. The bidders have to submit their bids online in electronic format with digital signature. No financial bids will be accepted in physical form.
  - d. Bids will be opened online as per time schedule mentioned in Para -3
  - e. Bidders must ensure to upload scanned copies of all necessary documents like CDR/PAN/TIN/ E-Chalan / Registration Card fully renewed and hard copies thereof physically to tender receiving authority before date of opening of Bid.
- Note:- Scan All Documents on 100Dpi with black and white options.**
7. The department will not be responsible for delay in online submission due to any reason.
8. Scanned copy of cost of tender document in shape of demand draft in favour of Executive Engineer Flood Control Division Anantnag and earnest money bid in shape of CDR and FDR pledged to tender receiving authority must be uploaded with the bid original demand draft (Cost of Tender Document).

9. Contractor / Bidder who fails to submit the hard copies for their uploaded tenders will be debarred from participating in the Tendering process for a period of Six Months (06 Months) in the first instance. Their online uploaded tenders will not be considered for the said period.
10. The CDR uploaded for the work shall be forfeited :-  
If the 1st lowest tenderer not attend divisional office for negotiation/completion of work as per specified date/ Remittance of CDR after works out 1st Lowest tenderer.
11. Nothing should be paid on account of Dewatering / Diversion though involved at site.
12. **The Tenderer who wish to participate in the tendering process should attach all important documents viz. sales Tax clearance of current quarter, TIN , PAN, duly renewed for the current financial.**

**Un-Balanced BID :-** in case of bid of the lowest diver is found unbalanced , the successful shall have to produce additional performance security in the shape of CDR /FDR bank Guarantee before fixation of contract as per following break-up.

	<b>Percentage of Unbalanced Bid viz</b>	<b>Additional Performance Security</b>
	Up to and including 15% Below	Nil
	Greater Than 15% and Upto 20% Below	3%
	Greater than 20% and upto 25% below	3.5%
	Greater than 25% and upto 30% below	4%
	Greater than 30% below	5%

**No.FCD/Ang/  
Dated:- 05.07.2019**

**Executive Engineer,  
Flood Control Division Anantnag**

**Copy to the :-**

1. Chief Engineer Kmr landF.C Department Srinagar for information and necessary action.
2. District Development Commissioner Anantnag for information.
3. Additional District Development Commissioner Anantnag for information.
4. Superintending Engineer Hydraulic Circle Anantnag for information.
5. Senior Superintendent of Police Anantnag for information.
6. Superintending Engineer RandB Division Khanabal Anantnag for information.
- 7-11 Executive Engineer, \_\_\_\_\_ for information.
12. Deputy Director Information Srinagar with five copies of NIT for publication of NIT into local leading dailies of Kashmir Province.
- 13-17 Assistant Executive Engineer Flood Control Sub Division Anantnag / Kulgam / D.H.Pora / Dooru / Kokernag.
- 18-21. President Contractors Association\_\_\_\_\_.
22. Head Draftsman / Head Assistant / Camp Clerk / Office Notice Board.