

Government of Jammu & Kashmir,
Office of the Executive Engineer Flood Spill Channel Division, Narbal.

EXTENSION DATE.

Sub:- e-NIT No. 28 of 01/2018.

Ref: This office endorsement No. FSCDN/CS/7733-57, dated:18/01/2018.

As per the requests of contractors of Narbal/Budgam the date of bid submission end date/date of receiving the hard copy (original) DD & EMD as date & timing of opening bids (online) is extended as per below:-

1. Bid submission end date = **05/02/2018 upto 4.00 PM.**
2. Date of receiving the hard copy (original DD& EMD) = **07/02/2018 upto 4.00 PM**
3. Date & time of opening binds on line = **08/02/2018 at 2.00 PM**

However, all terms & conditions shall remain un-changed.

No. FSCDN/CS/8113-35
Dated. 29/01/2018

Sd/-
Executive Engineer,
Flood Spill Channel Division,
Narbal.

Copy to the:-

1. Chief Engineer, Irrigation and Flood Control Department, Srinagar for information
2. District Development Commissioner, Budgam, for information.
3. Superintending Engineer, Hydraulic Circle, Budgam for information.
4. Private Secretary to Minister of P.H.E, Irrigation & Flood Control Civil Secretariat Sgr / Jammu for kind information of Hon'ble Minister.
5. Assistant Director Information Department, Srinagar, for information. He is requested to get the extension date published in two leading local dailies of the valley, and broadcast on A.I.R Srinagar before its due date.
- 6-8. Executive Engineer, _____ for information.
9. Assistant Executive Engineer Flood Spill Channel, Sub-Division Narbal for information.
- 10-17. Contractors Association, Sheikh Bagh/ Court road/Narbal/Sada Bahar/Sonar Qalipora/ National Contract Association, Chadoora/ Pir Panchal Contractor's Association Zanigam Beerwah/ S.H.G of Engineers Association Narbal.
- 18-21. H.D/ H.A /A.A.O/ Divisional office for information.
22. I/C computer Section Direction office to upload the NIT in WWW. Jktenders.gov.in
23. Office Board.

