



## Extension Notice

In view of queries raised during Pre Bid meeting by various intending bidders the following date extensions are being given to the e-NIT No. MICD/ 09 Of 2017-18 Dated: 19/07/2017 for “*Design, Supply At Site, Installation Testing And Commissioning of V.T Pumps Motor Driven, Allied Electromechanical Equipments And Auxiliaries At Tral Lift Irrigation Scheme Stage 3<sup>rd</sup>*”

<b>Document download/sale end date</b>	From	<b>26- Sep -2017 06:00 PM</b>	<b>Bid submission end date</b>	From	<b>26-Sep-2017 06:00 PM</b>
	To	<b>09-Oct-2017 06:00 PM</b>		To	<b>09-Oct-2017 06:00 PM</b>
<b>Bid opening date</b>	From	<b>28-Sep-2017 02:00 PM</b>	<b>Deadline for receiving the hard copy</b>	From	<b>26-Sep-2017 04:00 PM</b>
	To	<b>12-Sep 2017 02:00 PM</b>		To	<b>10-Sep-2017 02:00PM</b>

Rest of the details given in the tender document shall remain unchanged any corrigendum if necessary in view of pre bid meeting held on 07-09-2017 shall be issued separately.

*Executive Engineer,  
Mech. Irri. Const. Division,  
Srinagar.*

**No :- MICD/3384-87**

**Dated: - 26-09-2017**

**Copy to the:-**

1. Chief Engineer, Kashmir Irrigation & Flood Control Department, Srinagar for favour information Please.
2. Superintending Engineer, Mechanical Circle, Irrigation and Flood Control Department, Srinagar for information please. This has reference to his letter No: MCO/T/3680-81 Dated:20-09-2017
3. The Joint Director, Information Department, Srinagar information. He is requested to get the said Extension Notice published in the two leading dailies.
4. Assistant Executive Engineer, Mechanical New Lift Sub Division for information. He is directed to submit his report immediately regarding this office letter Nos: MICD/3373 Dated:25/09/2017 and MICD/3144-46 Dated:14-09-2017 so that Draft corrigendum based on pre Bid meeting decision is got approved and uploaded online accordingly.
5. Notice Board.