

GOVERNMENT OF JAMMU & KASHMIR
OFFICE OF THE CHIEF ENGINEER, IRRIGATION & FLOOD CONTROL, KASHMIR
ENGINEERING COMPLEX, NEAR SILK FACTORY, RAJBAGH SRINAGAR- 190008
PHONE:0194-2311834; FAX:0194-2311084; EMAIL:ce@ifckashmir.com.

Allotment Order No. DB/ 224 of 2024-25

Dated:- 02 -12-2024

M/S Haji Mohammad Afzal Kuchay & Sons

Prop: Haji Mohammad Afzal Khuchay

S/o: late Ghulam Mohammad Kuchay

R/o: Barsoo Pulwama Kashmir

Regd. No. CE/UEED/AAY/Civil/Firm/18/2018-19

Class of Contract: AAY

Advertised Amount = Rs.1400.00 Lacs

Allotted Amount = Rs.11,97,70,007.00

(Rupees Eleven Crore Ninety seven Lacs
Seventy Thousand and seven)

Subject:-a) Construction of Toe wall with stone Pitching on LP Bund of River Jhelum at Dangerpora RD 94.000-94.250 KM(L=250Mtrs), LP Bund of River Jhelum U/S Shadipora Bridge RD 96.848-97.000 KM, LP Bund of River Jhelum Wangipora Opposite Grid Station RD 101.700-101.820 KM, RP Bund of River Jhelum at RD 95.680-95.800 KM (Length = 120 Mtrs).

b) Construction of toe wall with stone pitching on LP Bund of River Jhelum (D/S Hajin Bridge RD 114.330-114.400 KM, Khumina RD 108.740 KM, Baharabad RD 109.400-109.472 KM, D/S Hajin Bridge RD 114.265-114.300 KM), RP Bund of River Jhelum (Checki Chandergeer RD 114.810-114.912 KM, Checki S.K Bala RD 115.660-115.730), & on Paribal Nallah RD 3.930-4.030 KM.

c) Slope Stabilisation by revetment with Geo Materials on R/S of River Jhelum (Galibal U/S Sadunara RD 116.900-117.027 KM, D/S Sadunara RD 117.600-117.725 KM, Zoonipora Hakabara RD 110.600- 110.720 KM) and L/S of River Jhelum (Baharabad RD 109.400-110.200 KM, Ladipora RD 119.700-119.820 KM, at Dagga Mohalla RD 96.320-96.380 KM (Length = 60 Mtrs), at Sumbal Market RD 103.250-103.310 KM (Length = 60 Mtrs)

d) Construction of Spurs on L/S of River Jhelum at RD 108.22 and RD 109.00 KM (under Comprehensive Programme of river Jhelum and its tributaries Phase-II(PART A)

- Ref:-
1. Administrative Approval accorded by the Govt. vide Order No 149-JK (JSD) of 2022 Dated:- 14-07-2022 issued under No. PHE-PSO2/3/2020 – PLG-PHE-Part-I Dated:- 14-07-2022.
 2. E- N.I.T No 05 of 2024-25 Dated 16-08-2024 issued by Executive Engineer Irrigation & Flood Control Division Sumbal (Floated as composite tender)
 3. Your Tender for the work.
 4. Minutes of the Meeting of Contract Level Committee regarding award of contract issued by the Chief Engineer I&FC Kmr. vide No. DB/CE/I&FC/DB/14527-30 Dated 28-11-2024.
 5. This office letter No. DB/14534-36 Dated:28-11-2024.
 6. Performance security issued by J&K Bank B/O Awantipora dated 29-11-2024.
 7. This office Notice issued vide No.I&FC/CE/DB/14738-42 Dated:29-11-2024.

Dear Sir,

For and on behalf of Lieutenant Governor Union Territory of Jammu and Kashmir the undersigned is pleased to award contract in your favour for the execution of aforesaid work on the rates as quoted with total contract value of Rs. 11,97,70,007.00 (Rupees Eleven Crore Ninety Seven Lacs Seventy Thousand and Seven) Only as per the details stipulated in Annexure "A" to this Allotment letter.

SPECIAL CONDITIONS: -

1. The time of completion of work will be 18 working months.
2. The date of commencement of work shall be reckoned from the date of issuance of notice to proceed with the work.
3. The performance Security in the form of B.G bearing No: 0334IPBG2411009 Dt:-29-11-2024 for Rs.35,94,000.00 (Rupees Thirty Five Lacs Ninety Four Thousand) Only