



Corrigendum.

Subject: Cancellation of works under various eNIT's.

Reference: 1. eNIT No. 06 of 2024-25 work No. 06, eNIT No. 20 of 2024-25 work No. 05, eNIT No. 30 of 2024-25 work No. 04 and eNIT No. 31 of 2024-25 work No. 03.

2. eNIT No. 01 of 2025-26 work No. 01, 03, 05 and 10, eNIT No. 05 of 2025-26 work No. 02, 05, 07,08 and 10, eNIT No. 13 of 2025-26 work No. 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11 and 12, eNIT No. 14 of 2025-26 work No. 03, eNIT No. 16 of 2025-26 work No. 01, 07 and 08, eNIT No. 21 of 2025-26.

Due to insufficient budgetary allocation under various head of accounts of financial year 2024-25 and 2025-26 and expiry of respective AAA validity all the works covered under the above mentioned eNIT's (List enclosed) are hereby cancelled.

No. MIDB/CC-02/ 320-26
D A T E D: 23/04/2026

Sd/-
Executive Engineer
Mechanical Irrigation Division
Baramulla

Copy to the: -

1. Chief Engineer Kmr. I & FC Deptt. Srinagar for information please.
2. Superintending Engineer Mech. Circle, I & FC Deptt. Srinagar for information please.
3. The Joint Director, Information Department, Srinagar for information and request to publish the gist of e NIT in at least two leading newspapers with wide publication and reach.
- 4-7 Assistant Executive Engineer, MISD Baramulla/Sopore/Pattan/Handwara for information.
8. Notice Board /Record Keeper/ Mater File/ Stock File.

List of works tendered but not allotted under various head of accounts in respect of Mechanical Irrigation Division Baramulla.

A =2024-25

S.No	Name of Sub Division	Name of work	Estimated cost	Enit No/work No	MH-Account	Remarks
1	MISD Baramulla	Urgent repairs to sluice valves, welding work to be carried out at LIS Novla, Kitchama and Sheeri-II of MISD Baramulla	0.358	06-06	M&R-2702	
2	MISD Baramulla	Shifting of 40Hp,03 phase induction motor of LIS Bagna Salamabad	0.1	20-05	M&R 2702	
4	MISD Pattan	Electrical works at LIS Sohkhul Goshbugh of MISD Pattan	0.241	30-04	M&R-2702	
5	MISD Baramulla	Urgent Mech works at LIS Shahkhata Kandikhan Zehanpora and Sheeri	0.504	31-03	M&R-2702	

B =2025-26

S.No	Name of Sub Division	Name of work	Estimated cost	Enit No/work No	MH-Account	Remarks
1	MISD Baramulla	Urgent electrical works to be carried out at LIS Zehanpora	0.91	1/1	M&R-2702	
2	MISD Baramulla	Mechanical works to be carried out at LIS Ijara	1.12	1/3	M&R-2702	
3	MISD Baramulla	Retrieving/Shifting of 3.5 cusec submersible pumping unit of LIS Uranbowe from river Jhelum to divisional store Baramulla	0.25	1/5	M&R-2702	
4	MISD Baramulla	Urgent welding work to be carried out at LIS Seer.	0.45	1/10	M&R-2702	
5	MISD Baramulla	Mechanical works to be carried out at LIS Sheer	0.63	5/2	M&R-2702	
6	MISD Baramulla	Urgent Mechanical works to be carried out at Various LIS of MISD Baramulla (Uranbow and Gantmulla)	0.56	5/5	M&R-2702	
7	MISD Baramulla	Mechanical work to be carried out at various LIS (sheeri-I ijara and Gantamulla)	0.483	5/7	M&R-2702	

8	MISD Baramulla	Urgent electrical work to be carried out at LIS Delina Main, Zehanpora Novla and Naidhal old	1.252	5/8	M&R-2702	
9	MISD Baramulla	Urgent Mech works at LIS Gantamulla and Janbazpora-II.	0.635	5/10	M&R-2702	
10	MISD Baramulla	Mechanical works to be carried out at various LIS Gantamulla and Zehanpora	0.225	13/01	M&R-2702	
11	MISD Baramulla	Urgent mechanical work to be carried out at LIS Uranbow Janbazpora-II and Zandfarn Zogiyar	0.489	13/02	M&R-2702	
12	MISD Baramulla	Electrical works at LIS Azadpora	0.626	13/03	M&R-2702	
13	MISD Baramulla	Electrical works to be carried out at LIS Sheer-I and Zehanpora	0.526	13/04	M&R-2702	
14	MISD Baramulla	Electrical work to be carried out at LIS Ijara	0.27	13/05	M&R-2702	
15	MISD Baramulla	Mechanical electrical work to be carried out at LIS Janbazpora-II, Azadpora Manzgam	0.537	13/06	M&R-2702	
16	MISD Baramulla	Rectifying Assessment of the fault/Damages in 630 KVA HT/LT Transformer of LIS Gantamulla	0.136	13/07	M&R-2702	
17	MISD Baramulla	Electrical works to be carried out at LIS Darpora, Delina Ghat and Manzgam.	0.5	13/08	M&R-2702	
18	MISD Baramulla	Replacement of damaged link set lighting at LIS Janbazpora.	0.297	13/09	M&R-2702	
19	MISD Baramulla	Urgent mech works to be carried out at LIS Gantmulla Zehanpora.	0.42	13/10	M&R-2702	
20	MISD Baramulla	Repairs to 02 cusec V.T pumping unit at LIS Nowshera.	0.215	13/11	M&R-2702	
21	MISD Baramulla	Repairs to 05 cusec V.T pumping having head V.T pump having head 96 Mtr of LIS Zandfarn Zogiyar	0.582	13/12	M&R-2702	
22	MISD Baramulla	Mechanical works to be carried out at LIS various at LIS MISD Sopore.	0.16	14/03	M&R-2702	
23	MISD Baramulla	Urgent repairs to 100 KVA 11KV/440V distribution transformer at LIS Ganbugh 2nd of MISD Handwara.	0.354	16/01	M&R-2702	

24	MISD Baramulla	Repairs of 30 cusec vertical turbine pumping unit at LIS Vodhpora of MISD Handwara	0.509	16/07	M&R-2702	
25	MISD Baramulla	Rewinding of 10Hp 04pole 03phase squirrel cage induction motor at LIS Sultanpora of MISD Handwara	2.98	16/08	M&R-2702	
26	MISD Pattan	Electrical works at LI/Cum DWS Gunde Ibrahim of MISD Pattan	0.699	21/01	M&R-2711	